
April 14, 2015

ADDENDUM NUMBER 1

TO: All Plans Holders

PROJECT: Milling and Resurfacing State Road 586 (Curlew Road)

FINANCIAL PROJECT NUMBER: 42714215201

DISTRICT CONTRACT NO: E7J91

COUNTIES: Pinellas

DATE OF LETTING: April 22, 2015 @ 2:30 p.m.

The following information constitutes Addendum Number 1 to the above referenced project:

This contract has been moved from the April 8, 2015 letting to the April 22, 2015 letting. A new EBS
and Amendment file has been loaded in the District 7 Website and the CPP online ordering website.

A new Addendum and Plans Sheets are also in the CPP on-line Ordering System and the D7 Website

The purpose of the Addendum is to correct pay items and design issues in the plans resulting from pre-bid
questions and answers.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING YOUR
BID. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY RESULT IN YOUR
BEING DECLARED NON-RESPONSIVE.


